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Section B - Supplies or Services and Prices 

 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0001   Lot  

 Engineering and Technical Services 

CPFF 

in support of the Navy Modernization Programs of Hull Material and Electronics 

(HM&E) systems from date of award through 12 months. Technical services are 

further described in the Statement of Work. 

FOB: Destination 

 

 ESTIMATED COST 

 FIXED FEE 

 TOTAL EST COST + FEE 

   

   

 

 

 

 

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

000101   Lot  

 Engineering and Technical Services 

CPFF 

in support of the Navy Modernization Programs of Hull Material and Electronics 

(HM&E) systems from date of award through 12 months. Technical services are 

further described in the Statement of Work. 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300481306 

 

 ESTIMATED COST 

 FIXED FEE 

 TOTAL EST COST + FEE 

 ACRN AA 

CIN: 130048130600001 

 

 

   

 

 

 

 

(b) (4)

(b) (4)

(b) (4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0004   Lot  

 Support Services 

COST 

includes material, travel, incidential subcontracting and other direct costs in 

support of Items 0001 through 0003 in accordance with the Statement of Work. 

The estimated costs that will be incurred over the three-year period of the contract 

is .  This cost is a Not-To-Exceed amount. 

FOB: Destination 

 

 ESTIMATED COST 

   

    

 

 

 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

000401   Lot  

 Funding for CLIN 0004 Support Costs 

COST 

FOB: Destination 

PURCHASE REQUEST NUMBER: 1300481306 

 

 ESTIMATED COST 

 ACRN AA 

CIN: 130048130600001 

 

 

 

   

(b) (4)

(b) (4)

(b) (4)

(b) (4)
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Section C - Descriptions and Specifications 

 

 

STATEME�T OF WORK 

 

ALTERATIO� PROGRAM SUPPORT FOR CODE 918 

 

 
1.0  SCOPE:  

 
1.1   Provide engineering, technical and installation services to NSWCCD-SSES 

(NAVSEA Philadelphia), Technology Deployment Branch (Code 918) for the 
Engineering development, modification material selection and design, and 
installation of alterations on various Navy ships. The contractor shall provide the 
following resources for support of Code 918: design prototype modification kits, 
material identification and procurement, engineering drawings and specifications, 
pre-fabrication and production of specified component assemblies, space 
modification, testing, and material handling (consisting of kitting, storage, 
transportation and quality assurance). The contractor shall provide all incidental 
and consumable materials as well as all tooling required to accomplish the 
alteration design and installations referenced by this SOW for each SCD and 
MACHALT provided.  

1.2 Prototype engineering and design work will be performed within 250 miles of 
NSWCCD-SSES (NAVSEA Philadelphia). Production and installation of said 
prototypes will predominately be at three Naval Stations located in Norfolk, VA, 
San Diego, CA and Pearl Harbor, HI. 

1.3   Period of Performance will be from DO award to 1 Mar 2018. 
1.4   Applicable platforms for the alterations called out in REF 2.10 below will be 

Aircraft Carriers, Submarines, Surface combatants, Logistics support ships, 
Amphibious, and Auxiliary support vessels, and support craft such as barges.  

1.5  Estimated Level of Effort: 
 

   

Labor Categories 
Estimated 
Hours 

Overtime 
Hours 

Total 
Hours 

Program Manager 

Senior Engineer 

Engineer 

Logistician 

Quality Assurance Specialist 

(b) (4)
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Technical Writer 

Clerk/Typist 

Sr. Engineering Tech 

Engineering Tech 

Planner/Estimator 

Site Foreman 

Quality Assurance Technician 

Marine Equipment Mechanic 

HVAC Technician 

Electronics Technician 

Marine Machinist 

Marine Electrician 

Shipfitter 

Burner/Welder 

Maintenance Trades Helper 

Pipefitter 

Painter/Sandblaster 

Insulator/Lagger   

        

Total Estimated Hours 83330 

 
 

2.0 APPLICABLE DOCUMENTS (Latest Revisions): 
 

2.1 NAVSEA Technical Manual S9AA0-AB-GSO-010 (General Specifications for 
Overhaul of Surface Ships)  

2.2 MIL-STD 1088 Engineering Drawing Practices 
2.3 MIL-STD 490 Specification Practices 
2.3 NAVSEA INST 4720.15 Machinery Alterations 
2.4 General Specifications for Ships of the U.S. Navy-NAVSEA S9A0-AA-APN-

010/GEN SPECS 
2.5 SHIPMAIN SCD Alteration/Modification Instructions  
2.6  Navy Modernization Program (NMP) Management and Operations Manual, 

NAVSEA SL720-AA-MAN-030. 
2.7 Ship Alterations Accomplished by AITs, NAVSEA Technical Specifications, 

9090-310G. 
2.8 Process and Policy for Shipboard Industrial Work, NAVSSES Instruction 

4720.2F  
2.9 Navy Data Environment (NDE) Website 
2.10 Attachment (A): List of Equipment Alteration Projections for accomplishment 

(General scope of work for each alteration in the MACHALT Information 
Booklet available via internet at: {https://www.nswccd-sses-
mermaid.com/Mermaid/Mermaid.htm}) 

(b) (4)

(b) (4)
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3.0 REQUIREMENTS: 
 

3.1 The contractor shall provide all required resources including tools, consumable 
materials and qualified personnel to support planning, management, logistics and 
technical support, pre-fabrication and installation the alteration kits as listed in 
Attachment (A). Due to shifting availability schedules, changing installation 
priorities and limited budgets, the alterations listed are only a composite of the 
expected work. Specific hulls and ports are not defined due to flexible nature of 
equipment level modification installation windows and war time operations needs. 
The contractor shall provide installation support and quality assurance as 
specified in paragraphs 2.0 and 5.0 of this document during pre and post-
installation testing and installation. 

3.2 The contractor shall provide a monthly installation status report and project 
POA&M to individual alteration Project Managers and the SME commencing 
from the start of support for each specific alteration until the completion of the 
task on a per ship basis. 

3.3 The contractor shall provide a monthly progress/financial report commencing 30 
days after award and every 30 days until the completion of the task. The 
contractor shall provide a tracking report for each specific alteration per hull. The 
tracking report should show percentage of work completed versus percentage of 
ceiling expended for each alteration.   

 
3.4 The contractor will provide transportation, staging, and security for all contractor 

furnished material (CFM) and government furnished material (GFM) in and 
around the installation site and contractor facilities. 

3.5 The contractor will notify the local MACHALT program coordinator, appropriate 
Project Manager and the SME immediately of any technical issues, equipment 
deficiencies or any other events that would potentially negatively affect the 
installation schedule or cost of the task. 

3.6 The contractor will maintain and provide a material inventory report on a monthly 
basis to the alteration Project Manager and SME detailing the location and 
disposition of GFM.   

3.7 The contractor may be required to conduct a ship check prior to the start of work 
for each ship and maintain a projected work schedule. The contractor will attend 
required ship production meetings and maintain continuous dialogue with the 
local MACHALT program coordinator.   

3.8 The contractor will inventory each alteration kit for completeness prior to the start 
of any installation. The contractor should then notify the appropriate Project 
Manager of material shortages.    

3.9 The contractor will ensure that all shipboard industrial work is accomplished IAW 
NSTS 9090.310G and NAVSSESINST 4720.2C for quality control. QA 
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workbooks shall be created for each new alteration and provided to the 
appropriate Project Manager no less than 14 days before the start of the first 
production installation of each alteration. 

3.10 The contractor shall provide incidental material and all tools in accordance with 
the various SHIPMAIN SCD Alteration/Modification Instructions, paragraphs 
12.3. Special materials, Tools, or Test Equipment Required for Installation and 
Checkout, but Not Supplied in Kit.   

 
4.0 DELIVERABLES/SCHEDULE: 
 

4.1 Provide a bi-monthly (POA&M) and progress reports to the SME and local 
MACHALT coordinator commencing 30 days from award until the completion of 
each hull of this task. POA&M should track the project daily from the scheduled 
installation date.  

4.2 Provide a monthly financial report to the COR and SME commencing 30 days 
after award and every month until the completion of the task. 

4.3 Provide a monthly GFM report to the alteration Project Manager and SME 
commencing 14 days after the receipt of GFM.  

4.4 Provide a projected modification schedule and ship check report to the local 
MACHALT coordinator at 5 least working days prior to the commencement of 
each installation.  

4.5 Provide a detail equipment report to the local MACHALT coordinator for logistic 
support within 3 days after the completion of each hull.  

4.6 Provide pre-start check list and QA documentation to the local MACHALT 
representative prior to the commencement of work per hull.  

4.7  Provide a completion report to the local MACHALT coordinator and SME within 
5 working days after period of performance of this task.  

4.8 The COR shall be copied or notified of all deliverables via email.  
 
5.0 NSWCCD-SSES GOVERNMENT FURNISHED INFORMATION/MATERIAL 

(GFI/M): 
 

5.1 SHIPMAIN SCD Alteration/Modification Instructions will be provided to the 
contractor a minimum of 30 days prior to the first scheduled alteration 
installation. 

5.2 The government will furnish alteration kits as required/requested by the 
contractor. 

 
6.0 TRAVEL:  Only as required in support of alterations outside of location cited in 

Paragraph 10.0.  
 
7.0 CLASSIFIED MATERIAL: None. 
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8.0 SPECIAL REQUIREMENTS: As specified under each SHIPMAIN SCD 

Alteration/Modification Instructions. 
 
9.0 PERIOD OF PERFORMANCE: From award date to 30 MAR 2018 
 
10.0  PLACE OF PERFORMANCE:  
 

10.1 The installations will be accomplished predominantly at the Naval Stations in 
Norfolk, VA, San Diego, CA and Pearl Harbor, HI except as specified in 
paragraph 6.0. 

10.2 The SME reserves the right to modify the locations for the needs of the navy as 
directed by the CLASSRON and CFFC maintenance staff for accomplishments of 
alteration and modernization to meet Ship’s availability and schedules, within the 
scope of the Delivery Order funding. 

 
11.0   OVERTIME: Is authorized with the prior approval of the OSIC and the SME.  
 
12.0   OVERSIGHT & TECHNICLAL AUTHORITY:  
  

12.1 The oversight and technical authority for all work accomplished under this 
delivery order shall be the local MACHALT coordinator and the SME. 

12.2 The contractor shall in all cases defer to the local MACHALT coordinator 
regarding any installation information and interface with ships force personnel.  

 
13.0 SUBJECT MATTER EXPERT (SME): The SME for this delivery order is  

NSWCCD-SSES  
 
14.0 CONTRACTING OFFICER REPRESENTATIVE (COR): The COR for this delivery 

order is  NSWCCD SSES Code  Phone  
 

 

Attachment (A): Listing of Applicable SCD for Accomplishment 

 
Equipment Alteration Projections 

SCD MA DESCRIPTION 

Average 
Kits Per 
Hull 

Estimated 
Number of 

Hulls 

4611 475 CIWS S/W Cooling Venturi Flow Switch 2 6 

3658 544 DDG-51 Class Dog/Handle Upgrade for Cargo Doors** 42 6 

(b) (6) (b) (6)(b) (6)
(b) (6)

(b) (6)
(b) (6)
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12225 689 Boat Davit Winch Manual Brake Upgrade** 1 14 

3828 647 Lube Oil Pump Seal Replacement Mod 4 3 

2575 599 Fuel Oil Pump Seal Replacement and Bearing Mod 4 3 

317 622 VLS Motorized Solenoid Operated Pilot Valve (SOPV) 2 4 

399 623  SPY Motorized Pilot Valve 2 16 

926 638 Stern Tube Seal Kevlar Insert 2 6 

75837 699 LHD Main Feed Pump Seal Upgrade 4 4 

 

9185 
 

 

670 
 

 

Fire Pump Isolation Gaskets 
 12 8 

14363 712 LSD VCHT Ejector Pump Controller Augment 2 4 

70314 631 Static ABT Switch Model 1 Retrofit 2 16 

14987 715 RLM Replacement 16 16 

12076 669 

 

Watertight Hatch Comp WT Closure ModX 
 16 16 

12018 707 

 

DDG Anchor Windless Low Speed Shaft Replacement 
 16 16 
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Section E - Inspection and Acceptance 

 

 

INSPECTION AND ACCEPTANCE TERMS: 

Inspection and Acceptance will be performed by the COR,  Code  Naval Surface Warfare 

Center Carderock Division Philadelphia, PA. 

 

(b) 
(6)

(b) (6)
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Section F - Deliveries or Performance 
 
 

 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  POP 16-MAR-2015 TO 

30-MAR-2018  
N/A  NAVAL SURFACE WARFARE CENTER 

CARDEROCK 
 

5001 SOUTH BROAD STREET 
PHILADELPHIA PA 19112-5083 
FOB:  Destination  

N65540  

          
000101  N/A  N/A  N/A  N/A  
          
0004  POP 16-MAR-2015 TO 

30-MAR-2018  
N/A  NAVAL SURFACE WARFARE CENTER 

CARDEROCK 
 

5001 SOUTH BROAD STREET 
PHILADELPHIA PA 19112-5083 
FOB:  Destination  

N65540  

          
000401  N/A  N/A  N/A  N/A  

(b) (6)

(b) (6)
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Section G - Contract Administration Data 
 
 

 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 1731810 81LT 251 VU021 0 050120 2D 000000  
COST CODE: A00002750781  
AMOUNT:   
CIN 130048130600001:   

(b) (4)
(b) (4)
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Section I - Contract Clauses 
 
 

INCREMANTAL FUNDING 

(a)  This contract is incrementally funded and the amount available for payment hereunder is limited 

to  inclusive of fee.  It is estimated that funds will cover the cost of performance 

through 30 April  2015.  Subject to provisions of the clause FAR 52.232-22 – Limitation of Funds 

(APR 1984) in Section I of this contract, no legal liability on the part of the Government in excess 

of  shall arise unless additional funds are made available and incorporated as a 

modification of the contract.   

 

(b) (4)

(b) (4)
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Section J - List of Documents, Exhibits and Other Attachments 
 
 

Attachment 1for Delivery Order 0001 – Contract Data Requirements List 
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